STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 09/ 22/ 05 I N SAN DI EGO COUNTY | N NATI ONAL
CONTRACT NUMBER 11- 066704 CITY FROM 24TH STREET UNDERCROSSI NG
LOCATI ON 11- SD-5-R10. 0/ R10. 7 TO HARBCR DRI VE UNDERCROSSI NG
CONSTRUCT AUXI LI ARY LANES
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB4N 8, 400, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

09/ 26/ 05
CONTRACT CODE 'C '
151 CONTRACT | TEMS

FEDERAL AlD ACNH 005- 1(602) 9E
| - 005- 1( 602) 9E

TOTAL NUMBER OF WORKI NG DAYS 300

PERCENT OVER EST 26.51

NUMBER OF Bl DDERS 2 ENG NEERS EST 7,635, 183. 00 AMOUNT OVER 2,024, 257.00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 9, 659, 440. 00 1 COFFVAN SPECI ALTIES | NC

B) 300 DAYS X 12100 4375 JUTLAND DRI VE STE 260

A+B) 13, 289, 440. 00 SAN DI EGO CA 92117

2 A 10, 302, 890. 80 2 HAZARD CONSTRUCTI ON COVPANY

B) 430 DAYS X 12100 P O BOX 229000

A+B) 15, 505, 890. 80 SAN DI EGO CA 92192-9000

858 272-9080
00632358

FAX 858 272- 3655

858 587-3600
00750542

FAX 858 453-6034



11- 066704 Bl D245

11- SD-5-R10 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . ASPHALT CONCRETE PAVI NG
REBAR

UNDERGROUND DRAI NAGE

ACL BARRI ER

ATLAS FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
SAN DI EGO CA

CORAL CONSTRUCTI ON SI GN STRUCTURES

W LSONVI LLE OR

DSI PRESTRESSI NG

LONG BEACH CA

DI VERSI FI ED LANDSCAPE ERCSI ON CONTRCL, LANDSCAPI NG AND | RRI GATI ON
WESTM NSTER CA

FOUNDATI ON PI LE Pl LI NG

FONTANA CA

J F L ELECTRIC ELECTRI CAL

LOS ANGELES CA

J V LAND CLEARI NG CLEARI NG AND GRUBBI NG
SAN DI MAS CA
CONTI NUED ON NEXT PAGE



11- 066704 Bl D245

11- SD-5-R10 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MCS SEAL CONCRETE JO NTS
PAVEMENT RECYCLI NG DEMOLI TI ON AND ASPHALT CONCRETE
RI VERSI DE CA
PAYCO SPECI ALTI ES PAVEMENT MARKI NG
CHULA VI STA CA
PENHALL COVPANY DEMOLI TI ON BRI DGE, DRI LL CONCRETE AND JO NT SEAL BRI DGE
ANAHEI M CA
POVEROY COVPANY PRECAST
PERRI S CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS

NI POMO CA



11- 066704
11- SD-5-R10
09/ 22/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 4

09/ 26/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE COVPANY
SAN DI EGO CA

FOUNDATI ON PI LE I NC
FONTANA CA

GECRGE W THROOP COVPANY
PASADENA CA

J F L ELECTRIC
LOS ANGELES CA

J V LAND CLEARI NG COVPANY
SAN DI MAS CA

NORTH COUNTY GUNI TE
LAKESI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

PENHALL COVPANY
SAN DI EGO CA

POVEROY COVPANY
PERRI' S CA

CONTI NUED ON NEXT PAGE

| TEM 70

I TEMS 21, 22, 31, 32, 129 THRU 132 AND 134

I TEMS 76 AND 77 (PARTI AL)

| TEM 72 ( PARTI AL)

I TEM5 147 THRU 150

| TEM 44 ( PARTI AL)

I TEMS 120, 121 AND 124 ( PARTI AL)

STRI PI NG AND MARKI NG

I TEMS 41 THRU 43, 72 THRU 75, 88 THRU 91, 95, 96 (PARTIAL)

| TEMS 98 AND 136 ( PARTI AL)

I TEMS 92 THRU 94 ( PARTI AL)



11- 066704
11- SD-5-R10
09/ 22/ 05

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

Bl D245
PAGE 5
09/ 26/ 05

NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 REAL ESCAPE
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
POMY CA

I TEM5 55 AND 62 THRU 64

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



11- 066704 Bl D245

11- SD- 5- R10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 22/ 05 09/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 650, 000. 00 650, 000. 00

3 (S) 035836 TEMPORARY | RRI GATI ON SUPPLY LI NE M 600 100. 00 60, 000. 00
4 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00 4, 500. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 70, 000. 00 70, 000. 00

6 (S) 074023 TEMPORARY EROSI ON CONTROL MR 11, 700 1. 00 11, 700. 00

7 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 6 3, 500. 00 21, 000. 00

8 074037 MOVE- | N MOVE- OUT EA 3 500. 00 1, 500. 00

( TEVPORARY ERCSI ON CONTROL)

9 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 23 200. 00 4, 600. 00
10 074041 STREET SVEEPI NG LS LUMP SUM 75, 000. 00 75, 000. 00
11 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 15, 000. 00 15, 000. 00
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 30, 000. 00 30, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
14 (S) 120120 TYPE |11 BARRI CADE EA 12 65. 00 780. 00
15 (S) 035837 TRAFFI C PLASTI C DRUMB EA 86 35. 00 3, 010. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 10, 000. 00 40, 000. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 600 150. 00 390, 000. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 130 200. 00 26, 000. 00
19 (S) 035838 TEMPORARY CRASH CUSHI ON EA 2 7,500. 00 15, 000. 00

( ADI EM)
20 150206 ABANDON CULVERT EA 3 1, 500. 00 4,500. 00
21 150608 REMOVE CHAIN LI NK FENCE M 62 45. 00 2, 790. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 170 50. 00 8, 500. 00
23 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 2, 740 6. 00 16, 440. 00
24 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 1, 310 20. 00 26, 200. 00

MARKI NG
25 150742 REMOVE ROADSI DE S| GN EA 4 200. 00 800. 00
26 150760 REMOVE S| GN STRUCTURE EA 2 6, 500. 00 13, 000. 00
27 150763 REMOVE S| GN PANEL EA 1 2,000. 00 2, 000. 00
28 150771 REMOVE ASPHALT CONCRETE DI KE M 145 10. 00 1, 450. 00
29 150820 REMOVE | NLET EA 3 1, 500. 00 4,500. 00
30 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 680 5. 00 3, 400. 00
31 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 100 100. 00 10, 000. 00
32 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 20 165. 00 3, 300. 00
33 152299 RESET M LEPCST MARKER EA 6 30. 00 180. 00
34 152320 RESET ROADS| DE SI GN EA 5 400. 00 2, 000. 00



11- 066704 Bl D245

11- SD-5-R10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 152390 RELOCATE ROADSI DE SI GN EA 1 400. 00 400. 00
36 (S) 152641 MODI FY SI GN STRUCTURE EA 1 3, 000. 00 3, 000. 00
37 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 780 5.00 3, 900. 00
38 153214 REMOVE CONCRETE CURB M 210 40. 00 8, 400. 00
39 035839 REMOVE CONCRETE (DI TCH) M 460 15. 00 6, 900. 00
40 155003 CAP | NLET EA 1 1, 000. 00 1, 000. 00
41 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 45, 000. 00 45, 000. 00
42 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 35, 000. 00 35, 000. 00
43 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 60, 000. 00 60, 000. 00
44 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 30, 000. 00 30, 000. 00
45 170101 DEVELOP WATER SUPPLY LS LUMP SUM 4,500. 00 4, 500. 00
46 190101 ROADWAY EXCAVATI ON VB 6, 330 120. 00 759, 600. 00
47 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 1,510 50. 00 75, 500. 00

(AERI ALLY DEPGCSI TED LEAD)
48 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 9, 000. 00 9, 000. 00
49 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 115 100. 00 11, 500. 00
50 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 65 400. 00 26, 000. 00
51 (F) 192057 STRUCTURE EXCAVATI ON ( TYPE Y-1) VB 190 100. 00 19, 000. 00
(AERI ALLY DEPGCSI TED LEAD)

52 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 230 80. 00 18, 400. 00
53 193114 SAND BACKFI LL VB 7 120. 00 840. 00
54 035840 DI TCH EXCAVATI ON ( BI OSWALE) VB 250 50. 00 12, 500. 00
55 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 130, 000. 00 130, 000. 00
56 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 3, 000 1.00 3, 000. 00
57 (S) 203021 FI BER ROLLS M 2,580 9. 00 23,220. 00
58 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 4 300. 00 1, 200. 00
59 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 30 125. 00 3, 750. 00
60 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 20 23.00 460. 00
61 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 250 4.00 1, 000. 00
62 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 40, 000. 00 40, 000. 00
63 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 160, 000. 00 160, 000. 00
64 (S) 208909 EXTEND 200 MM CONDUI T M 70 450. 00 31, 500. 00
65 260201 CLASS 2 AGGREGATE BASE VB 3,670 150. 00 550, 500. 00
66 260210 AGGREGATE BASE ( APPROACH SLAB) VB 6 800. 00 4, 800. 00
67 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 1.6 5, 000. 00 8, 000. 00
68 390155 ASPHALT CONCRETE (TYPE A) TONN 1,825 100. 00 182, 500. 00
69 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 3, 900 100. 00 390, 000. 00

70 394001 PLACE ASPHALT CONCRETE DI KE M 1,430 4.00 5, 720. 00



11- 066704 Bl D245

11- SD- 5- R10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 22/ 05 09/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

71 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 40 50. 00 2, 000. 00
AREA)

72 401000 CONCRETE PAVENMENT VB 1, 150 600. 00 690, 000. 00

73 035841 CONCRETE PAVENMENT VB 590 400. 00 236, 000. 00
(RAPI D STRENGTH CONCRETE)

74 404092 SEAL PAVEMENT JOI NT M 2, 260 4.00 9, 040. 00

75 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 1, 540 4.00 6, 160. 00

76 035842 FURNI SH PI LI NG ( CLASS 625C) M 999 160. 00 159, 840. 00
(ALTERNATI VE V - MODI FI ED)

77 (S) 035843 DRI VE Pl LE ( CLASS 625C) EA 62 7, 500. 00 465, 000. 00
(ALTERNATI VE V - MODI FI ED)

78 (S) 500010 PRESTRESSI NG LS LUMP SUM 20, 000. 00 20, 000. 00

79 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 61 800. 00 48, 800. 00

80 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 670 1, 500. 00 1, 005, 000. 00

81 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 46 400. 00 18, 400. 00

82 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 90 500. 00 45, 000. 00
(TYPE N)

83 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 56 500. 00 28, 000. 00
(TYPE R)

84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 18 2,000. 00 36, 000. 00

85 510524 M NOR CONCRETE ( SOUND WALL) VB 26 750. 00 19, 500. 00

86 (F) 510800 PAVI NG NOTCH EXTENSI ON VB 2.2 1, 000. 00 2, 200. 00

87 (F) 511064 FRACTURED RI B TEXTURE M2 330 50. 00 16, 500. 00

88 511106 DRI LL AND BOND DOWEL M 360 80. 00 28, 800. 00

89 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DGE) EA 72 100. 00 7,200. 00

90 035844 DRI LL AND PRESSURE GROUT DOWEL M 105 200. 00 21, 000. 00

91 (F) 511118 CLEAN EXPANSI ON JOI NT M 118 50. 00 5, 900. 00

92 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 7,500. 00 30, 000. 00
G RDER (10 M- 15 M

93 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 20, 000. 00 40, 000. 00
G RDER (25 M- 30 M

94 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 6 4,000. 00 24, 000. 00
G RDER

95 (F) 515020 REFI NI SH BRI DGE DECK M2 55 650. 00 35, 750. 00

96 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 104 400. 00 41, 600. 00

97 (SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 81 250. 00 20, 250. 00

98 (S) 519120 JONT SEAL (MR 15 M 160 100. 00 16, 000. 00

99 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 87, 000 2. 00 174, 000. 00



| TEM
NO.

100
101
102
103
104

105
106

107
108
109

110
111
112

113
114
115
116
117

118

119
120
121
122
123
124

125
126
127
128

11- 066704

11- SD-5-R10

09/ 22/ 05

| TEM
CODE

(SF) 540101
( SF) 550110
(F) 560218
( SF) 560219
(F) 560223

( SF) 560224
(S) 035845

566011
566012
(S) 035846

650069
650075
664014

703233
705222
705224
719589
721009

721011

721024
721420
(F) 721810
729010
731501
035847

(F) 731517
(F) 731521
( SF) 750001
( SF) 750496

CONTRACT

ASPHALT MEMBRANE WATERPROOFI NG
COLUMN CASI NG

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)
FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W THOUT WALKVAY)

I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED
W THOUT WALKVAY)

1524 MM CAST- | N- DRI LLED- HOLE CONCRETE
PI LE (S| GN FOUNDATI ON)

ROADSI DE SI GN - ONE POST
ROADSI DE SI GN - TWO POST

INSTALL SI GN PANEL ON EXI STI NG SI GN
STRUCTURE

450 MM REI NFORCED CONCRETE Pl PE

600 MM REI NFORCED CONCRETE PI PE

450 MM CORRUGATED STEEL PI PE
(1.63 MV THI CK)

GRATED LI NE DRAI N

450 MM CONCRETE FLARED END SECTI ON
600 MM CONCRETE FLARED END SECTI ON

M NOR CONCRETE ( BACKFI LL)

ROCK SLOPE PROTECTI ON

(FACING METHOD B)

ROCK SLOPE PROTECTI ON

(BACKI NG NO. 2, METHOD B)

ROCK SLOPE PROTECTI ON (1/4T, METHOD B)
CONCRETE (DI TCH LI NI NG)

SLOPE PAVI NG ( CONCRETE)

ROCK SLOPE PROTECTI ON FABRI C

M NOR CONCRETE ( CURB)

M NOR CONCRETE

(M SCELLANEOUS CONSTRUCTI ON) ( COLOR)
M NOR CONCRETE ( GUTTER)

M NOR CONCRETE ( SI DEWALK)

M SCELLANEOUS | RON AND STEEL

M SCELLANEOUS METAL

(RESTRAI NER - PI PE TYPE)

PROPOSAL

OF

UNIT COF
MEASURE

3555 53535 5 5QQS === QU 2

ESTI MATED
QUANTI TY

95

12, 000
24,750
24, 660
1, 400

1, 400
17

5
1
35

120
29
20

12
23
20
82
10
110

30

1,620
4, 300

2,

500.

350.
500.
100.

300.
400.
500.

400.
650.
900.
200.
300.

400.
300.
000.
300.

300.
300.

30.
300.

P OroUO

Bl D245
PAGE 9
09/ 26/ 0

3, 800.
60, 000.
148, 500.
24, 660.
8, 400.

1, 400.
42, 500.

1, 750.
500.
3, 500.

36, 000.
11, 600.
10, 000.

13, 600.
2, 600.

900.

1, 600.

1, 800.

1, 800.

3, 600.
23, 000.
26, 000.

328.

3, 000.

33, 000.

900.

2, 700.

11, 340.
30, 100.

5



11- 066704 Bl D245

11- SD-5- R10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
129 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 29 118. 00 3,422. 00
130 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 500. 00 3, 000. 00
131 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 150. 00 3, 450. 00
132 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 9 3, 500. 00 31, 500. 00
133 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 24 275. 00 6, 600. 00
134 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 2, 500. 00 15, 000. 00
135 839701 CONCRETE BARRI ER ( TYPE 60) M 21 300. 00 6, 300. 00
136 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 226 300. 00 67, 800. 00
137 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 189 250. 00 47, 250. 00
138 839723 CONCRETE BARRI ER ( TYPE 732B) M 72 250. 00 18, 000. 00
139 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 59 35. 00 2, 065. 00
140 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 560 2.75 4,290. 00
141 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 2. 00 620. 00
(BROKEN 3.66 M- 0.92 M
142 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 8, 200 1.00 8, 200. 00
(BROKEN 10.98 M - 3.66 M
143 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 72 4.00 288. 00
(BROKEN 5.18 M- 2.14 M
144 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 11, 800 .75 8, 850. 00
145 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4, 800 1. 40 6, 720. 00
146 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 060 3.50 7,210. 00
147 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 200, 000. 00 200, 000. 00
148 ( SF) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 275 90. 00 24, 750. 00
149 ( SF) 035848 COVMUNI CATI ON CONDUI T SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
150 ( SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 130 425.00 55, 250. 00
151 999990 MOBI LI ZATI ON LS LUMP SUM 964, 817. 00 964, 817. 00
A) 9, 659, 440. 00

B) 30 DAYS X 12100



11- 066704 Bl D245

11- SD-5-R10 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
09/ 22/ 05 09/ 26/ 05
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00 10000. 00

2 620, 000. 00 620000. 00

3 33. 00 19800. 00

4 4,500. 00 4500. 00

5 139, 000. 00 139000. 00

6 .50 5850. 00

7 12, 000. 00 72000. 00

8 300. 00 900. 00

9 80. 00 1840. 00
10 113, 000. 00 113000. 00
11 19, 000. 00 19000. 00
12 39, 000. 00 39000. 00
13 182, 000. 00 182000. 00
14 310. 00 3720. 00
15 58. 00 4988. 00
16 13, 000. 00 52000. 00
17 25. 00 65000. 00
18 280. 00 36400. 00
19 8, 500. 00 17000. 00
20 1, 600. 00 4800. 00
21 40. 00 2480. 00
22 33. 00 5610. 00
23 6. 10 16714. 00
24 22.00 28820. 00
25 320. 00 1280. 00
26 6, 600. 00 13200. 00
27 3, 300. 00 3300. 00
28 7.00 1015. 00
29 690. 00 2070. 00
30 17. 00 11560. 00
31 85. 00 8500. 00
32 174.00 3480. 00
33 54. 00 324.00
34 540. 00 2700. 00
35 530. 00 530. 00
36 4, 400. 00 4400. 00
37 15. 00 11700. 00
38 16. 00 3360. 00
39 8. 00 3680. 00




11- 066704 Bl D245

11- SD-5-R10 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
09/ 22/ 05 09/ 26/ 05
| TEM SECOND
Bl D AMOUNT

40 2,200. 00 2200. 00
41 45, 000. 00 45000. 00
42 35, 000. 00 35000. 00
43 60, 000. 00 60000. 00
44 30, 000. 00 30000. 00
45 4,500. 00 4500. 00
46 41. 00 259530. 00
47 31. 00 46810. 00
48 9, 000. 00 9000. 00
49 333. 00 38295. 00
50 600. 00 39000. 00
51 106. 00 20140. 00
52 160. 00 36800. 00
53 520. 00 3640. 00
54 55. 00 13750. 00
55 160, 000. 00 160000. 00
56 1.00 3000. 00
57 7.00 18060. 00
58 209. 00 836. 00
59 139. 00 4170. 00
60 .90 18. 00
61 1.90 475. 00
62 48, 000. 00 48000. 00
63 190, 000. 00 190000. 00
64 440. 00 30800. 00
65 58. 00 212860. 00
66 420. 00 2520. 00
67 540. 00 864. 00
68 92. 00 167900. 00
69 101. 00 393900. 00
70 5. 00 7150. 00
71 350. 00 14000. 00
72 380. 00 437000. 00
73 1, 320. 00 778800. 00
74 15. 00 33900. 00
75 43. 00 66220. 00
76 174. 00 173826. 00
77 8, 600. 00 533200. 00
78 26, 000. 00 26000. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11- 066704
11- SD-5-R10
09/ 22/ 05

.00
.00
.00
.00

24400.
1273000.
25760.
92700.
36960.
57600.
13780.
22000.
41910.
37080.
8208.
22995.
5310.
34400.
46000.
30600.
39050.
56784.
2187.
35040.
348000.
21850.
156000.
198000.
22194,
9520.
4620.
52700.
3700.
1800.
15120.
44400.
12180.
8400.
25500.
5600.
1500.
4800.
1560.

SUMMARY

OF

REMA/
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| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150

151
TOT

11- 066704

11- SD-5-R10
09/ 22/ 05
SECOND

Bl D AMOUNT
300. 00 1350. 00
210. 00 2520. 00
680. 00 15640. 00
2,400. 00 48000. 00
7.00 574.00
1, 430. 00 14300. 00
1, 450. 00 159500. 00
329. 00 9870. 00
1, 890. 00 17010. 00
10. 00 16200. 00
10. 00 43000. 00
125. 00 3625. 00
1, 500. 00 3000. 00
150. 00 3450. 00
3, 700. 00 33300. 00
310. 00 7440. 00
3, 000. 00 18000. 00
260. 00 5460. 00
410. 00 92660. 00
270. 00 51030. 00
460. 00 33120. 00
38. 00 2242. 00
3.00 4680. 00
2.20 682. 00
1.00 8200. 00
4.40 316. 80
.80 9440. 00
1.50 7200. 00
3. 80 7828. 00
297, 000. 00 297000. 00
98. 00 26950. 00
134, 000. 00 134000. 00
457. 00 59410. 00
840, 000. 00 840000. 00
A 10, 302, 890. 80
B) 430 DAYS X 1210
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